STATE OF MAINE
DEPARTMENT OFTRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI DAVID A. COLE

GOVERNOR COMM ISSIONER

January 12, 2004

Subject: Lincoln

Project No.STP-1008(400) X
Pin No. 10084.00
Amendment No. 2

Dear Sir/Ms.:

Please make the following change to your bid package:

Delete Special Provision Section 652 Maintenance of Traffic (traffic Control) dated
December 10, 2001, one page and replace with the attached Specia Provision Section
652 Maintenance of Traffic (traffic Control) two pages total.

The Department has received the following questions:

Q. Section 105 states “There shall be no increase in Elevation of streambed/culvert
bottom” Isthis referring to the new structure or to any temporary system the
Contractor installs for a fish by-pass?

R. Thisrefersto the new structure only. The temporary diversion can be at a higher
elevation aslong as fish passage is maintained when it is required to be maintained.

Q. Sheet No. 6 indicates New Bridge Elevation at approximately 53.25m; Sheet No. 4
indicates New Bridge Elevation at 51.25. Need clarification in discontinuities.

R. Sheet No. 6 isthe” Foundation Survey Profile” and should not be referred to for
structural details. Sheet No. 17 isthe “ Box Culvert Details” sheet where you will
find the Bridge elevations.
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Q. Section 534.40 states that the Contractor shall completely fill the exterior face of
joints between precast members and wrap with a 12 inch joint wrap. I can see the top
and sides, but how does one do the bottom, when pulled together this would buckle
the joint wrap on the bottom. Any suggestions?

R. The specification does not direct the Contractor to place the joint wrap on the
bottom of the box culvert. For more information see Note No., 7 on Sheet No. 18
which reads as follows; Install membrane waterproofing over the top and 300 mm
down the exterior sides of the precast units.

Consider this change and clarifications prior to submitting your bid on
January 14, 2004.

Sincerely,

B R Cuts,

Bruce R. Carter
Contracts Engineer
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SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC
(Traffic Control)

652.7 Method of Measurement. This entire Subsection is revised to read:
Traffic Control Supervisor, furnishing, inddlation, and maintenance of dl traffic control devices will
be measured as one lump sum for al work authorized and performed.

652.8 Bagsof Payment. This entire Subsection isrevised to read:

Traffic Control will be paid for a the contract lump sum price. Payment will be full compensation
for the Traffic Control Supervisor, approach signs, work area Signs, drums, cones, pand markers,
barricades, arrow boards etc. and maintenance thereof including the setting up and taking down of
lane closures as many times as necessary shal be consdered part of the lump sum price. Also
included in this item is the temporary traffic Sgnals and all incidentals and maintenance
related to them.

Maintenance of sgnsincludes. replacing devices damaged, logt, or stolen, and cleaning and moving
as many times as necessary throughout the life of the contract, regardless whether the work areas or
projects are geographically separated or not separated.

The Lump Sum will be payable in ingalments as follows. 5% of the Lump Sum once the gpproach
sgning is complete and approved, with the 95% baance to be paid as the work progresses at arate
proportiond to the percentage completion of the Contract.

Failure by the contractor to follow the Contracts 652 Specid Provisons and/or The Manud on
Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control Plan will
result in a reduction in payment, computed by reducing The Lump Sum Totd by 5% per
occurrence.  The Departments Resident Engineer or any other representative of The Department
reserves the right to suspend the work at any time and request a meeting to discuss violations and
remedies. The Department shal not be held responsible for any delay in the work due to any
suspension under thisitem.

All other requirements under the Standard Specifications Section 652 will be a part of the lump sum
item.

Therewill be no extra payment for this pay item after the expiration of contract time.

Payment will be made under:
Pay Item Pay Unit
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652.39 Work Zone Traffic Control Lump Sum
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